
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 4/04/2011

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2011(874)HES       CONTROL: 0943-04-030                   
               COUNTY:  GOLIAD                                                        
               LETTING: 04/06/2011                                                    
               REFERENCE NO: 0404                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: A,C,D,E,AND F THRU J                               
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS 3-7 AND 102A                                            
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                    GENERAL NOTES                                     
        SHEET A (PLAN SHEET 3)- GENERAL NOTES:DELETED NOTE "NEW LIVE OAK TREES.."     
        SHEET C (PLAN SHEET 4)- ITEM 100 ADDED NOTES CONCERNING RESTRICTIONS ON       
                                TIMING OF REMOVING LIVE OAK TREES.                    
        SHEET D (PLAN SHEET 4)- ITEM 164 ADDED NOTE CONCERNING CONTACTING THE         
                                ENGINEER FOR APPROPRIATE SEED MIX.                    
        SHEET E (PLAN SHEET 5)- ITEM 192 ADDED ALL NOTES FOR ITEM 192 CONCERNING      
                                WHAT KIND AND WHERE TREES WILL BE DELIVERED           
        SHEETS F THRU J (PLAN SHEETS 6 AND 7)-  SHIFTED DUE TO CHANGES ABOVE          
                                                                                      
                                    PLAN SHEETS                                       
        SHEET 102A - ADDED NOTES CONCERNING WHEN TREES CAN BE REMOVED FROM JOB        
                                                                                      



Project Number:   Sheet  
 
County: GOLIAD Control: 0943-04-030, ETC. 
 
Highway: FM 622 
 
 
GENERAL NOTES: 
 
General Notes 
 
Find, for your information and convenience, tools such as forms, software, materials, and various 
other information provided by the Department at http://www.dot.state.tx.us/business/.  Please 
note that these tools are updated periodically and your attention is directed to the latest edition.   
 
In the event of a called evacuation, emergencies, impending adverse weather or as directed, do 
not perform any work without written authorization. The District reserves the right to suspend all 
work in support of evacuations or emergencies occurring from other parts of the state. Any work 
performed, other than work directed by the Department, is unauthorized work in accordance with 
Item 5.   
 
Sweep, clean and remove any construction waste, surplus materials or debris from the roadway 
and right of way at the end of each day unless otherwise approved.  The work performed will not 
be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
The asphalt season for the placement of asphalt surface courses is March 15 to November 15 
unless otherwise approved.   
 
Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or 
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the 
final lift thickness. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Promptly pick up and properly dispose of paper and other materials used for pavement joints.  
 
All pavement markings shall be in accordance with the latest edition of Texas MUTCD.  
 
In an effort to control the broomrape plant, clean all soil moving equipment with high-pressure 
water at an approved site before removing the equipment from the project.  
 
 
 
ITEM 2 
It is recommended that prospective bidders examine the specified work locations with the 
Engineer to view the nature of the work, the need for close coordination with the various utilities, 
traffic control considerations, and other factors influencing the prosecution of the work.  
 
ITEM 5  
Field verify all dimensions and notify Engineer prior to initiating any work.   
 

 General Notes Sheet A 



Project Number:   Sheet  
 
County: GOLIAD Control: 0943-04-030, ETC. 
 
Highway: FM 622 
 
 
Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way.  Adhere to OSHA Standards when working within the vicinity of overhead power lines.  
Coordinate with the utility companies and notify the Engineer of any possible conflicts.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.  
 
Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B.  Refer to Item 
4.3 for consideration of differing site conditions.  
 
The responsibility for the construction surveying on this contract will be in accordance with Item 
5.6.C, “Method C”.   
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, gore areas, etc.  
 
ITEM 6 
 
Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and 
Pavements Section will inspect any precast units at commercial fabrication yards and staging 
areas.  The Area Engineer will inspect all other precast units.   
 
ITEM 7 
 
The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or paid 
for directly, but will be subsidiary to pertinent Items.  
 
When working at street, farm-to-market, state highway, and county road intersections, schedule 
work to minimize intersection closures. During nonworking hours, all public road intersections 
will be open to the traveling public.   
 
The total disturbed area for this project is 7.7 acres.  The disturbed area in this project, all project 
locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile of the 
project limits, for the Contract will further establish the authorization requirements for storm 
water discharges.  The Department will obtain an authorization to discharge storm water from 
the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown 
on the plans.  The Contractor is to obtain any required authorization from the TCEQ for any 
Contractor PSLs for construction support activities on or off ROW.  When the total area 
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5 
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer.  
 
Establish uniform perennial vegetative coverage with a density of at least 70% of the native 
background vegetative cover to achieve final stabilization.   
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County: GOLIAD Control: 0943-04-030, ETC. 
 
Highway: FM 622 
 
 
Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source 
areas resulting from this project.   
 
ITEM 8 
 
The Contractor will submit a proposed Critical Path Method schedule of work using a bar chart 
or arrow diagram.  The Contractor shall submit this schedule both hard copy and electronic copy, 
to the Engineer a minimum of seven (7) working days in advance of the preconstruction meeting.  
Monthly updates will be necessary and will be submitted within 3 working days at the beginning 
of every month.  The updates must include the daily production rates of all work done for the 
time period.   
 
Submit an updated progress schedule as directed to show proposed major changes, changes 
affecting compliance with the contract requirements, or changes affecting the critical 
path/controlling item of work.   
 
Working days will be computed and charge in accordance with Article 8.3.A.4, “Standard 
Workweek”. 
 
Notify the Engineer at least 48 hours in advance of weekend or nighttime work.   
 
ITEM 9 
 
Submit the approved forms to request compensation for material-on-hand (MOH) at least three 
(3) working days prior to the end of the month.  Include any requests from subcontractors, 
suppliers, or fabricators.   
 
ITEM 100 
 
Coordinate all right of way preparation activities with the project’s Storm Water Pollution 
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) or as 
approved.   
 
Prune trees and shrubs as directed.  Use accepted pruning practices in accordance with Item 192 
and as defined by the National Arborist Association.  The work performed will not be measured 
or paid for directly, but will be subsidiary to pertinent Items.  
 
Removal of Live Oak trees should not take place between March 1st through September 30th.  If 
trees are to be removed during this time period, nest surveys must be conducted prior to the 
removal of the trees.  If nesting migratory birds are discovered, they shall not be disturbed until 
the young have fledged. 
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County: GOLIAD Control: 0943-04-030, ETC. 
 
Highway: FM 622 
 
 
ITEM 132 
 
Use embankment material with a plasticity index (PI) ranging from 10 to 40.  Blend or treat 
approved materials to achieve the desired PI and pulverize the material so that 100% passes the 3 
inch sieve.  Retest materials as borrow sources change or when the material changes 
significantly.  Notify the Engineer of the proposed material sources and of changes to material 
sources.  The Engineer may sample and test project materials at any time before compaction 
throughout the duration of the project to assure specification compliance.  The work performed 
will not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Obtain approval to incorporate existing salvaged asphaltic surface and flexible base materials in 
the surface layer.  If approved, incorporate existing materials no larger than 2 inches in the 
surface layer.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
The estimated quantities for embankments adjacent to culverts and bridges were calculated using 
the average-end-area method.   
 
ITEM 134 
 
Use backfill material with a plasticity index (PI) ranging from 15 to 35.  Notify the Engineer of 
the proposed material sources and of changes to material sources.  The Engineer may sample and 
test project materials at any time before compaction throughout the duration of the project to 
assure specification compliance.   
 
Windrow the existing topsoil and grass along the edge of the grading operations or as directed.  
After grading operations are completed, spread the topsoil and grass uniformly on all slopes and 
ditch lines.  The work performed will not be measured or paid for directly, but will be subsidiary 
to pertinent Items.   
 
Manipulate and compact backfill material in accordance with Item 132.3.D.1, “Ordinary 
Compaction”.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.    
 
ITEM 164 
 
Contact Engineer for appropriate seed mix. 
 
Restore and seed areas not shown in the plans disturbed by the Contractor’s operations.  The 
work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.   
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County: GOLIAD Control: 0943-04-030, ETC. 
 
Highway: FM 622 
 
 
Notify the Engineer of the unavailability of any seed mix.  Make changes to the seed mix as 
approved.   
 
Use a tacking agent of 50% SS-1 and 50% water and apply the agent at a rate of 0.10 gal/sy or as 
directed. A biodegradable tacking agent may be used in lieu of the SS-1 tacking agent in 
accordance with the manufacturer’s recommendations when approved. The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
 
ITEM 168 
 
Distribute water to only those areas shown in the plans or as directed.  Excessive overspray will 
not be permitted.   
 
Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as 
directed.  Apply water in a manner to ensure adequate moisture but not to erode the soil in-place.  
During periods of adequate moisture, mechanical watering may not be required as approved.  
Upon final stabilization, the Engineer may require to continue watering as specified for a period 
not to exceed 30 days.  
 
ITEM 192 
 
Texas native Live Oak trees (Quercus Virginiana) are to be delivered between October 2011 and 
November 2011 to: 

 
Goliad State Park & Historical Site 
108 Park Road 6  (near US 183) 
Goliad, TX 77963-3206 
(361)-645-3405 

 
ITEM 310 
 
Use MC-30 at a rate of 0.20 gallons per square yard or as directed.   
 
ITEM 316 
 
Clean aggregates showing signs of excessive dust from the stockpile or while handling during 
construction.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
 
Do not place surface treatment on exposed concrete structures unless directed.   
 
Furnish a distributor equipped with a hand hose in working condition.   
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County: GOLIAD Control: 0943-04-030, ETC. 
 
Highway: FM 622 
 
 
 
Material rates shown are for estimating purposes only.  Adjust actual rates based on the material 
used, the existing condition and type of roadway surface, and as approved.  When using asphalt 
emulsion, a minimum 24-hour curing period is required before placing any subsequent asphalt 
courses.   
 
Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work or 
issuance of the work order.    
 
Remove vegetation and blade pavement edges prior to surfacing operations.  The work 
performed will not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the gutter 
line, of any surplus aggregate before opening to traffic or as directed.   
 
ITEM 432 
 
Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a smooth 
tie-in with new riprap. The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.  
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing 
bars spaced at a maximum of 12 inch in each direction.  
 
ITEM 460 
 
Use a minimum permissible corrugation of 2-2/3” x 1/2” and a minimum gauge of 16 for full-
circle pipe.  
 
ITEM 462 
 
Use cold-applied, plastic asphalt sewer joint compound for all joints.  Provide sandproof tape for 
all pipe placed in cohesionless backfill material as approved, or provide gaskets that conform to 
Item 464.2.I.3.   
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.  
 
ITEM 464  
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.   
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County: GOLIAD Control: 0943-04-030, ETC. 
 
Highway: FM 622 
 
 
ITEM 467 
 
Place safety end treatments with a uniform slope.   
 
Provide 5/8” x 6” galvanized hooked bolts with 2 hex nuts at a spacing not to exceed 24 inches 
center to center for metal pipes with riprap sloped headwalls.  The work performed will not be 
measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Reinforce concrete riprap with 4 x 4 – W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing 
bars spaced at a maximum of 12 inch in each direction.   
 
The work performed for concrete collars will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.  
 
The use of precast Type II safety end treatments with integrally cast riprap aprons is allowed as 
approved.  All safety end treatments shall include riprap to the dimensions shown on PSET-RR.  
This riprap shall be subsidiary to Item 467. 
 
ITEM 500 
 
"Materials on Hand" payments are not considered when determining partial payments.  
 
ITEM 502 
 
Furnish additional barricades, signs, and traffic handling as directed.  The work performed will 
not be measured or paid for directly, but will be subsidiary to pertinent Items.   
 
Traffic control for daytime lane closures shall be in accordance with TCP (2-2)-03.  
 
When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in 
good condition at the job site for immediate use.   
 
The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one 
hour of traveling time to the project site. The Contractor shall notify the Engineer in writing of 
the name, physical address, and telephone number of this employee or these employees. The 
Engineer shall furnish this information to local law enforcement officials.   
 
Maintain traffic control devices by taking corrective action as soon as possible.  Complete 
corrective action within 48 hours of written notification regardless of the day of the week 
involved unless otherwise directed.   
 
Provide a positive means of communication between flaggers unless otherwise approved.  
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County: GOLIAD Control: 0943-04-030, ETC. 
 
Highway: FM 622 
 
 
Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.   
 
The use of a pilot vehicle in conjunction with flaggers will be permitted.  If used, provide 
positive and unrestricted communication between the driver of the pilot vehicle and the flaggers.  
The work performed will not be measured or paid for directly, but will be subsidiary to pertinent 
Items.   
 
ITEM 506 
 
Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and 
reviewing environmental requirements.   
 
ITEM 530 
 
Replace existing driveways not shown on the plans when directed.  The work performed will be 
measured or paid for by Item 530, “Driveways”.   
 
If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed.  
 
ITEM 540 
 
Complete each location during the working day.  No exposed bridge rail or guard fence ends will 
be permitted at the end of the working day or unattended during the working day.   
 
Mixing of wood post types and shapes will not be permitted at the same location.  
 
ITEM 542 
 
Disassemble, deliver and neatly stack salvageable materials at the TxDOT Maintenance yard on 
US 59 in Goliad.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.    
 
ITEM 544 
 
Drill an 18-inch pilot hole for post embedment.   
 
The method of placing steel tubes in drilled holes is not permitted.  
 
ITEM 644 
 
Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for signs 
relocated using temporary supports.  The work performed will not be measured or paid for 
directly, but will be subsidiary to pertinent Items.   
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Disassemble, deliver and neatly stack salvageable materials at the TxDOT Maintenance yard on 
US 59 in Goliad.  The work performed will not be measured or paid for directly, but will be 
subsidiary to pertinent Items.    
 
ITEM 662 
 
Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing 
zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix overlays.   
 
ITEM 8251  
 
Establish and mark the location of existing standard pavement markings including but not 
limited to edge lines, transitions, passing and no passing zones, gore areas, etc. 
 
Place pavement markings no later than 14 calendar days after the placement of the surface.  
When inclement weather prohibits placement of the markings, the 14-day period may be 
extended until weather permits proper application. 
 
 
 
************************************************************************** 

SPECIFICATION DATA 
 
 
 

COMPACTION REQUIREMENTS  
DENSITY 

 
ITEM DESCRIPTION DENSITY 

247 Ty A Gr 5 Base 100% Minimum 
 
 

 
 
 
 

SURFACE TREATMENT DATA FOR ROADWAY 
 
 

DESCRIPTION 1st   COURSE SEALCOAT 
Surf. Trt. Type Item 316 Item 316 
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 General Notes Sheet J 

DESCRIPTION 1st   COURSE SEALCOAT 
Asphalt Type AC-5 or AC-10  |   Emul    AC-15P   |    Emul 
Rate (gal / sy) 0.32   |   0.42 0.30   |   0.40 
Aggregate Ty PE Gr 3 or 3S SAC-B  Ty PE Gr 4 or 4S SAC-B 
Aggr. Rate (cy/sy) 1:85 1:110 

 
 
 
 
 
 
ITEM 310 - PRIME COAT 
 
ASPHALT TYPE ---------------------------------------     MC-30 
AVERAGE ASPHALT RATE (GAL/SY) ----------------0.20 
 
ITEM 168 
 
CSJ:  0943-04-030 
VEGETATIVE WATERING @ 50 MG/AC x 1.24 AC  ----------------------------  62 MG 
 
CSJ:  0943-04-031 
VEGETATIVE WATERING @ 50 MG/AC x 5.73 AC  ----------------------------  287 MG 
 
 
 
 
 
SEQUENCE OF WORK FOR ROADWAY 
 
1. Erect all project barricades. 
2. Begin cross-drainage culvert extensions and safety-end-treatments. 
3. Perform subgrade widening and place flex base on one side of roadway. 
4. Repeat step 3 for other side of roadway. 
5. Place prime coat and one course surface treatment. 
6. Place seal coat over entire roadway. 
7. Place permanent pavement markings and markers. 
8. Remove project barricades. 
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